STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 08/ 06 IN EL DORADO COUNTY | N PLACERVI LLE 02/ 09/ 06
CONTRACT NUMBER 03-3555U4 FROM 0. 2 KM WEST OF WEST CONTRACT CODE "A '
LOCATI ON 03-ED-50-16.7/18.1 PLACERVI LLE UNDERCROSSI NG TO CLAY 304 CONTRACT | TEMS
STREET UNDERCROSSI NG AND AT
W DEN H GHWAY AND BRI DGES FEDERAL Al D ACST-P050-(110)E

PE- PO50- (110) E
BRLS- 6203- ( 014)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 31 FUND TOTAL HB4N , HB4N 27,097, 000 TOTAL NUMBER OF WORKI NG DAYS 540
NUMBER OF Bl DDERS 4 ENG NEERS EST 24,702, 062. 87 AMOUNT OVER 10, 283, 496. 53 PERCENT OVER EST 41. 63
PROGRAM ELEMENTS RP IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 34, 985, 559. 40 3 M TCHELL ENG NEERI NG 415 227-1040
00754676
P O BOX 34367 FAX 415 227-1049
SAN FRANCI SCO CA 94134
2 38, 835, 620. 00 4 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON CCURT SUI TE 100 FAX 925 552-8254
SAN RAMON CA 94583
3 40, 506, 936. 90 1 F C | CONSTRUCTORS TEI CHERT 707 742-6000
CONSTRUCTI ON A JO NT VENTURE 00837069
2100 GOODYEAR ROAD FAX 707 746-0849
BENI CI A CA 94510
4 49, 409, 633. 30 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE  CA 95077



03- 35554 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . M NOR CONCRETE
ACACI A LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
SANTA PAULA CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CASE PACIFI C CAST IN DRI LLED HOLE PI LE
HAYWARD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL POLYESTER OVERLAY
HAYWARD CA
FRANK MEDI NA FENCI NG
CROVI LLE CA
HARRI S SALI NAS REBAR
LI VERMORE CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MARTI N BROTHERS ASPHALT PAVI NG

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03- 35554
03- ED-50- 16
02/ 08/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 3
02/ 09/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SO L ENTERPRI SES
BRENTWOOD CA

TENNYSON ELECTRI C
LI VERMORE CA

BRI DGE DEMOLI TI ON

ELECTRI CAL



03- 35554 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVAR CONSTRUCTI ON STRESSI NG
CAMPBELL CA
CTM BARRI ERS ( PARTI AL)
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONFAB PRECAST
LATHROP CA
E P JARRETT PI LI NG AND CAST I N DRI LLED HOLE
VEEST SACRAMENTO CA
HARRI S SALI NAS REI NFORCI NG STEEL
LI VERMORE CA
R E SERRANO CONCRETE WORK AND BARRI ERS ( PARTI AL)
MARTI NEZ CA
TENNYSON ELECTRI C ELECTRI CAL
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
LI NCOLN CA
AL LAND CLEARI NG CLEARI NG, DEMOLI TI ON AND RELATED ( PARTI AL)
FOLSOM CA

CONTI NUED ON NEXT PAGE



03- 35554 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVAR CONSTRUCTI ON POST TENSI ONI NG AND RELATED ( PARTI AL)
CAMPBELL CA
CAS ROADSI DE SI GNS AND RELATED ( PARTI AL)
NEWCASTLE CA
CTM BRI DGE BARRI ER AND RELATED ( PARTI AL)

RANCHO CORDOVA CA

CASE PACIFIC
HAYWARD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL | NC
HAYWARD CA

CONTRACTORS CHEM CAL | NC
HAYWARD CA

FRANK MEDI NA
CROVI LLE CA

HARDENI NG CONSTRUCTI ON
SAN FRANCI SCO CA

HARRI S SALI NAS
LI VERMORE CA

TENNYSON ELECTRI C
LI VERMORE CA

CONTI NUED ON NEXT PAGE

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

TRAFFI C STRI PI NG MARKI NG AND RELATED ( PARTI AL)

CLEAN, TREAT DECK AND RELATED ( PARTI AL)

JO NT SEAL ASSEMBLY AND RELATED ( PARTI AL)

METAL RAI LI NG AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



03- 35554 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

VALLEJO CA
VANGUARD CONSTRUCTI ON ROADWAY BARRI ER AND RELATED ( PARTI AL)
CAKLAND CA
W C MALONEY BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)
STOCKTON CA
WALTER C SM TH BORI NG AND RELATED ( PARTI AL)
CLOVI S CA
WESTERN BLASTI NG TECH BLASTI NG, DRI LLI NG AND RELATED ( PARTI AL)

MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C C MYERS CONCRETE STRUCTURES
RANCHO CORDOVA CA

CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA

HANSEN PAI NTI NG AND DECORATI NG MANHOLE LI NI NG AND PAI NTI NG ( PARTI AL)
SACRAMENTO CA

MBI METAL BEAM GUARD RAI L AND SI GN STRUCTURES ( PARTI AL)
LI VERMORE CA

MBI PORTLAND CEMENT CONCRETE BARRI ER ( PARTI AL)
LI VERMORE CA
CONTI NUED ON NEXT PAGE



03- 35554 Bl D245

03- ED- 50- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 Pl SOR FENCE FENCI NG AND | RON RAI LI NGS

Cl TRUS HEI GHTS CA
SELBYS SO L EROSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
TENNYSON ELECTRI C ELECTRI CAL
LI VERMORE CA
WALTER C SM TH BORI NG AND JACKI NG
CLOVIS CA
WESTERN BLASTI NG TECHNOLOG ES ROCK DRI LLI NG ( PARTI AL)

MARYSVI LLE CA



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 540 5, 400. 00 2,916, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 18 47. 00 846. 00
4 (S) 035497 TEMPORARY FENCE ( PEDESTRI AN BARRI CADE) M 200 26. 00 5, 200. 00
5 071325 TEMPORARY FENCE ( TYPE ESA) M 1,010 53. 00 53, 530. 00
6 072006 TEMPORARY SUPPORT LS LUWP SUM 219, 000. 00 219, 000. 00
7 035498 TEMPORARY CONDUI T SUPPCRT/ PROTECTI ON LS LUMP SUM 10, 000. 00 10, 000. 00
SYSTEM
8 035499 TEMPORARY CAP | NLET EA 1 1, 200. 00 1, 200. 00
9 035500 PREPARE Rl SK RESPONSE PLAN LS LUWP SUM 5, 000. 00 5, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 100. 00 5, 100. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 52, 000. 00 52, 000. 00
12 035501 DEWATERI NG LS LUWVP SUM 228, 000. 00 228, 000. 00
13 035502 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
14 074029 TEMPORARY SI LT FENCE M 1, 850 19. 00 35, 150. 00
15 074031 TEMPORARY GRAVEL BAG BERM M 100 63. 00 6, 300. 00
16 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 800. 00 15, 200. 00
17 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00 9, 000. 00
18 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 270, 000. 00 270, 000. 00
19 (S) 120120 TYPE 111 BARRI CADE EA 28 91. 00 2,548. 00
20 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 500 38. 00 19, 000. 00
21 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 000 6. 00 6, 000. 00
22 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 130 104. 00 13, 520. 00
23 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 28,700 3.20 91, 840. 00
24 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 58. 00 6, 960. 00
25 (S) 035503 TRAFFI C PLASTI C DRUM EA 180 157. 00 28, 260. 00
26 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,270 11.00 13, 970. 00
27 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 61, 000. 00 61, 000. 00
28 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 150 65. 00 399, 750. 00
29 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 230 261. 00 60, 030. 00
30 150206 ABANDON CULVERT EA 5 447. 00 2,235.00
31 (S) 035504 ABANDON SEVER MANHOLE EA 4 448. 00 1, 792. 00
32 (S) 150227 ABANDON PI PELI NE EA 2 578. 00 1, 156. 00
33 (S) 035505 ABANDON SEVER (300 MM CR GREATER) M 57 237. 00 13, 509. 00
34 (S) 035506 ABANDON SEWER (LESS THAN 300 MM EA 24 448. 00 10, 752. 00
35 150305 CBLI TERATE SURFACI NG MR 2,100 3. 60 7, 560. 00
36 (S) 150605 REMOVE FENCE M 1, 220 15. 00 18, 300. 00



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 035507 REMOVE Pl PE HANDRAI LI NG M 58 71. 00 4,118.00
38 150615 REMOVE ENTRANCE TAPER EA 5 98. 00 490. 00
39 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 290 42.00 12, 180. 00
40 (S) 150666 REMOVE METAL BEAM BARRI ER M 75 40. 00 3, 000. 00
41 (S) 150668 REMOVE FLARED END SECTI ON EA 4 210. 00 840. 00
42 (S) 035508 ABANDON | RRI GATI ON BOX EA 1 547. 00 547. 00
43 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,990 5. 00 24, 950. 00

STRI PE
44 (S) 150710 REMOVE TRAFFI C STRI PE M 11, 800 5. 00 59, 000. 00
45 (S) 150713 REMOVE PAVEMENT MARKI NG M2 320 52. 00 16, 640. 00
46 150742 REMOVE ROADSI DE S| GN EA 73 78. 00 5, 694. 00
47 150760 REMOVE S| GN' STRUCTURE LS LUMP SUM 5, 200. 00 5, 200. 00
48 035509 REMOVE UNDERDRAI N Pl PE M 230 18. 00 4,140. 00
49 035510 REMOVE SLOTTED PI PE M 81 126. 00 10, 206. 00
50 150805 REMOVE CULVERT M 200 112.00 22, 400. 00
51 150806 REMOVE Pl PE M 28 119. 00 3, 332. 00
52 150820 REMOVE | NLET EA 20 524. 00 10, 480. 00
53 150821 REMOVE HEADWALL EA 2 715. 00 1, 430. 00
54 150823 REMOVE DOWNDRAI N EA 4 472. 00 1, 888. 00
55 (S) 150824 REMOVE SEVWER MANHOLE EA 45 1, 400. 00 63, 000. 00
56 150829 REMOVE RETAI NI NG WALL M2 360 54. 00 19, 440. 00
57 (S) 150841 REMOVE SEVER Pl PE M 3, 000 91. 00 273, 000. 00
58 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 170 18. 00 3, 060. 00
59 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 3, 300. 00 3, 300. 00
60 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 39 157. 00 6, 123. 00
61 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 290 313. 00 90, 770. 00
(WOOD POST)

62 035511 REMOVE CONCRETE ( PEDESTRI AN RAVP) VB 16 1, 000. 00 16, 000. 00
63 (S) 035512 RESET PROPANE TANK EA 6 6, 300. 00 37, 800. 00
64 152370 RELOCATE MAI LBOX EA 7 730. 00 5,110. 00
65 (S) 035513 RELOCATE CRASH CUSHI ON ( ADI EM EA 6 1, 300. 00 7, 800. 00
66 152390 RELOCATE ROADSI DE SI GN EA 52 183. 00 9,516. 00
67 035514 RELOCATE HI STORI CAL MONUVENTS LS LUVMP SUM 16, 000. 00 16, 000. 00
68 152430 ADJUST | NLET EA 4 1, 700. 00 6, 800. 00
69 152440 ADJUST MANHOLE TO GRADE EA 2 664. 00 1, 328. 00
70 (S) 035515 ADJUST SEWER MANHOLE TO GRADE EA 4 2, 000. 00 8, 000. 00
71 152604 MODI FY | NLET EA 4 900. 00 3, 600. 00
72 035516 CEMENTI TI QUS PI PE LI NI NG M 72 1, 600. 00 115, 200. 00



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (S) 152702 REMODEL MANHOLE EA 1 2, 400. 00 2, 400. 00
74 (S) 152730 REMODEL SEWER MANHOLE EA 6 11, 000. 00 66, 000. 00
75 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 700 2.46 28, 782. 00
76 035517 REMOVE CONCRETE PEDESTAL VB 2.3 5, 100. 00 11, 730. 00
77 153213 REMOVE CONCRETE ( STRUCTURE) VB 270 128. 00 34, 560. 00
78 153214 REMOVE CONCRETE CURB M 4,830 65. 00 313, 950. 00
79 153216 REMOVE CONCRETE CURB AND S| DEWALK M 220 96. 00 21, 120. 00
80 153221 REMOVE CONCRETE BARRI ER M 1, 280 67.00 85, 760. 00
81 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 3, 400 11.00 37, 400. 00
82 153530 ACCESS OPENI NG, DECK EA 6 1, 300. 00 7, 800. 00
83 155003 CAP | NLET EA 8 1, 000. 00 8, 000. 00
84 156585 REMOVE CRASH CUSHI ON EA 2 1, 100. 00 2, 200. 00
85 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 160, 000. 00 160, 000. 00
86 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 30, 000. 00 30, 000. 00
87 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 11, 000. 00 11, 000. 00
88 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 16, 000. 00 16, 000. 00
89 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 15, 000. 00 15, 000. 00
90 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 90, 000. 00 90, 000. 00
91 190101 ROADWAY EXCAVATI ON VB 47,700 21. 00 1, 001, 700. 00
92 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4,500. 00 4, 500. 00
93 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 850 21. 00 38, 850. 00
94 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 1,310 167. 00 218, 770. 00
95 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 4,009 79. 00 316, 711. 00
96 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1, 800 65. 00 117, 000. 00
97 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 23 95. 00 2,185. 00
98 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 858 60. 00 231, 480. 00
99 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 190 104. 00 19, 760. 00

VALL)

100 193114 SAND BACKFI LL VB 21 96. 00 2, 016. 00
101 194001 DI TCH EXCAVATI ON MB 130 29. 00 3, 770. 00
102 198001 | MPORTED BORROW VB 10, 300 11.00 113, 300. 00
103 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 190 107. 00 20, 330. 00
104 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 50, 000. 00 50, 000. 00
105 202007 DUFF MR 14, 000 3.13 43, 820. 00
106 203001 EROSI ON CONTROL ( BLANKET) MR 1, 620 6. 00 9, 720. 00
107 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 32 1, 500. 00 48, 000. 00
108 (S) 203014 FI BER ( EROSI ON CONTROL) KG 6, 400 1.26 8, 064. 00
109 203021 FI BER ROLLS M 3, 620 14. 00 50, 680. 00



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
110 035518 ROOT WAD REVETMENT LS LUMP SUM 21, 000. 00 21, 000. 00
111 035519 BOULDER PLACEMENT LS LUMP SUM 17, 000. 00 17, 000. 00
112 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 24 420. 00 10, 080. 00
113 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 6 1, 100. 00 6, 600. 00
114 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 440 126. 00 55, 440. 00
115 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 9, 600 3.13 30, 048. 00
116 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 600 2.88 4,608. 00
117 (S) 204017 PLANT (GROUP W EA 2,170 11. 00 23, 870. 00
118 035520 W LLOW BUNDLE EA 27 157. 00 4,239.00
119 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
120 (S) 208304 WATER METER EA 2 5, 000. 00 10, 000. 00
121 208731 200 MM CORRUGATED HI GH DENSI TY M 170 132. 00 22, 440. 00
POLYETHYLENE Pl PE CONDUI T
122 035521 150 MM GALVANI ZED STEEL Pl PE M 4 297. 00 1, 188. 00
123 260201 CLASS 2 AGGREGATE BASE VB 10, 100 68. 00 686, 800. 00
124 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 52 261. 00 13, 572. 00
125 390153 ASPHALT CONCRETE ( TYPE A) TONN 22, 500 97. 00 2,182, 500. 00
126 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 660 689. 00 454, 740. 00
AREA)
127 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 26 6. 00 156. 00
128 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 61 6. 00 366. 00
129 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 330 6. 00 7, 980. 00
130 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 550 6. 00 3, 300. 00
131 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
132 490562 FURNI SH STEEL PILING (HP 310 X 125) M 1,128 90. 00 101, 520. 00
133 (S) 490563 DRI VE STEEL PILE (HP 310 X 125) EA 162 1, 420. 00 230, 040. 00
134 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 50 1, 891. 00 94, 550. 00
Pl LI NG
135 (S) 490661 1.2 M CAST- I N-DRI LLED- HOLE CONCRETE M 12 4,500. 00 54, 000. 00
Pl LI NG
136 (S) 490676 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 60 3, 400. 00 204, 000. 00
Pl LI NG (ROCK SOCKET)
137 (S) 490677 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 87 4,300. 00 374, 100. 00
Pl LI NG (ROCK SOCKET)
138 ('S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 294, 000. 00 294, 000. 00
139 (S) 049952 PRESTRESSI NG ( TRANSVERSE) LS LUMP SUM 50, 000. 00 50, 000. 00
140 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 510 500. 00 255, 000. 00
141 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 630 1, 200. 00 4, 356, 000. 00



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
142 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,367 687. 00 939, 129. 00
143 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 12 2,700. 00 32, 400. 00
144 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 80 2, 300. 00 184, 000. 00
(TYPE EQ
145 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 150 132. 00 19, 800. 00
146 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 93 2, 300. 00 213, 900. 00
147 511047 ANTI - GRAFFI TI  COATI NG M2 2, 960 55. 00 162, 800. 00
148 (F) 049953 DRYSTACK ROCK TEXTURE M2 650 203. 00 131, 950. 00
149 (F) 049954 HANDCUT ROCK FACE TEXTURE M2 115 550. 00 63, 250. 00
150 (F) 049955 LEDGESTONE TEXTURE MR 160 377. 00 60, 320. 00
151 511106 DRI LL AND BOND DOWEL M 40 310. 00 12, 400. 00
152 (S) 049956 FURNI SH PRECAST PRESTRESSED CONCRETE EA 16 4,500. 00 72, 000. 00
DECK UNI T ( SLAB- TYPE)
153 (S) 512510 ERECT PRECAST PRESTRESSED CONCRETE DECK EA 16 4, 800. 00 76, 800. 00
UNIT
154 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 70 2, 700. 00 189, 000. 00
155 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 3,520 52. 00 183, 040. 00
156 035522 CONCRETE ANCHOR EA 2 471. 00 942. 00
157 (S) 519117 JONT SEAL (MR 30 M) M 10 314. 00 3, 140. 00
158 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
159 (S) 519142 JONT SEAL (MR 40 MV) M 86 209. 00 17, 974. 00
160 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
161 (S) 049957 JONT SEAL (SILICONE ONLY) (MR 50MV) M 5 1, 100. 00 5, 500. 00
162 (F) 520101 BAR REI NFORCI NG STEEL KG 598 3. 00 1,794. 00
163 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 279, 500 2.50 698, 750. 00
164 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 95, 922 1.50 143, 883. 00
165 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 194, 000 2.42 469, 480. 00
( BRI DGE)
166 (S) 520120 HEADED BAR REI NFORCEMENT EA 980 58. 00 56, 840. 00
167 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 265 11. 00 90, 915. 00
168 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 265 2.00 16, 530. 00
169 (S) 035523 1377 MM CAST- | N- DRI LLED- HOLE CONCRETE M 11 6, 300. 00 69, 300. 00
PI LE (SI GN FOUNDATI ON)
170 566011 ROADSI DE SI GN - ONE POST EA 71 198. 00 14, 058. 00
171 566012 ROADSI DE SI GN - TWO POST EA 10 628. 00 6, 280. 00
172 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 38 131. 00 4,978. 00
METHOD)
173 035524 I NSTALL ROADSI DE S| GN PANEL ON BARRI ER EA 1 157. 00 157. 00



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 08/ 06 02/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

174 597600 PREPARE AND PAI NT CONCRETE M2 1, 280 79. 00 101, 120. 00

175 620909 450 MM ALTERNATI VE Pl PE CULVERT M 580 226. 00 131, 080. 00

176 620913 600 MM ALTERNATI VE Pl PE CULVERT M 230 291. 00 66, 930. 00

177 650069 450 MM REI NFORCED CONCRETE Pl PE M 200 693. 00 138, 600. 00

178 650075 600 MM RElI NFORCED CONCRETE Pl PE M 1.5 762. 00 1, 143. 00

179 650079 900 MM REI NFORCED CONCRETE PI PE M 29 769. 00 22, 301. 00

180 664010 300 MM CORRUGATED STEEL PI PE M 34 263. 00 8, 942. 00
(2.01 MM THI CK)

181 665734 450 MM SLOTTED CORRUGATED STEEL Pl PE M 590 519. 00 306, 210. 00
(4.27 MM THI CK)

182 035525 SEWER CLEANOUT EA 42 846. 00 35, 532. 00

183 035526 FLUSH NG BRANCH EA 8 2, 359. 00 18, 872. 00

184 680637 200 MM NON- PERFORATED STEEL PI PE M 12 280. 00 3, 360. 00
UNDERDRAI N (2. 01 MV THI CK)

185 680933 200 MM PERFORATED PLASTI C M 120 258. 00 30, 960. 00
Pl PE UNDERDRAI N

186 690276 450 MM BI TUM NOUS COATED CORRUGATED M 120 229. 00 27, 480. 00
STEEL PI PE DOAKNDRAI N

187 691901 Bl TUM NOUS COATED FLUME DOWNDRAI N M 29 30. 00 870. 00

188 692095 450 MM BI TUM NOUS COATED ENTRANCE TAPER EA 1 453. 00 453. 00

189 692131 Bl TUM NOUS COATED TAPERED | NLET EA 2 203. 00 406. 00

190 692361 FLUVE ANCHOR ASSEMBLY EA 9 184. 00 1, 656. 00

191 692385 450 MM ANCHOR ASSEMBLY EA 13 201. 00 2,613. 00

192 700617 DRAI NAGE | NLET MARKER EA 30 85. 00 2, 550. 00

193 703233 GRATED LI NE DRAI N M 54 331. 00 17, 874. 00

194 (S) 035527 300 MM WELDED STEEL Pl PE CASI NG M 190 878. 00 166, 820. 00
(Pl PE SUPPORT)

195 (S) 035528 500 MM WELDED STEEL Pl PE CASI NG M 190 2, 200. 00 418, 000. 00
(6.35 MM THI CK, JACKED)

196 705055 450 MM Bl TUM NOUS COATED STEEL EA 6 434. 00 2, 604. 00
FLARED END SECTI ON

197 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 10 286. 00 2, 860. 00

198 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 326. 00 978. 00

199 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE EA 3 3, 000. 00 9, 000. 00

200 (S) 035529 200 MM DUCTI LE | RON Pl PE WATER MAI N M 310 225. 00 69, 750. 00

201 (S) 035530 150 MM DUCTI LE | RON Pl PE WATER MAI N M 32 290. 00 9, 280. 00

202 (S) 035531 25 MM WATER SERVI CE LI NE M 120 67. 00 8, 040. 00

203 (S) 035532 WATER LI NE APPURTENANCES LS LUMP SUM 32, 000. 00 32, 000. 00
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02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
204 (S) 035533 100 MM DUCTI LE | RON PI PE M 120 369. 00 44, 280. 00
205 (S) 035534 150 MM DUCTI LE | RON Pl PE M 470 465. 00 218, 550. 00
206 (S) 035535 200 MM DUCTI LE | RON Pl PE M 600 301. 00 180, 600. 00
207 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
208 035537 TELEVI SI ON | NSPECTI ON LS LUMP SUM 8, 400. 00 8, 400. 00
209 035538 SHALLOW SEWER MANHOLE EA 3 1, 900. 00 5, 700. 00
210 (S) 719210 CONCRETE SEVER MANHOLE EA 31 12, 000. 00 372, 000. 00
211 (S) 719220 DROP SEWER MANHOLE EA 26 10, 000. 00 260, 000. 00
212 035539 ROCK SLOPE PROTECTION (75 MM METHOD B) VB 19 115. 00 2,185. 00
213 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) VB 180 104. 53 18, 815. 40
214 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 240 94. 00 22, 560. 00
215 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 180 104. 00 18, 720. 00
216 721009 ROCK SLOPE PROTECTI ON VB 180 148. 00 26, 640. 00
(FACING METHOD B)
217 721011 ROCK SLOPE PROTECTI ON VB 340 125. 00 42,500. 00
(BACKI NG NO. 2, METHOD B)
218 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 890 125. 00 111, 250. 00
219 (F) 049958 SLOPE PAVI NG ( LEDGESTONE PAVER) M2 800 293. 00 234, 400. 00
220 722010 COBBLESTONE VB 10 51. 00 510. 00
221 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2,320 4.00 9, 280. 00
222 731501 M NOR CONCRETE ( CURB) VB 36 1, 000. 00 36, 000. 00
223 731502 M NOR CONCRETE (M SCELLANEOUS VB 75 576. 00 43, 200. 00
CONSTRUCTI ON)
224 035540 M NOR CONCRETE ( CURB, GUTTER & SI DEWALK) VB 250 526. 00 131, 500. 00
225 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 190 776. 00 147, 440. 00
226 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 33 892. 00 29, 436. 00
227 035541 M NOR CONCRETE (CURB, SIDEWALK & VB 2 1, 300. 00 2, 600. 00
DRI VEWAY)
228 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 13 1, 200. 00 15, 600. 00
AND DRI VEWAY)
229 035542 M NOR CONCRETE ( CURB, GUTTER & DRI VEWAY) VB 7 775. 00 5, 425. 00
230 (F) 731517 M NOR CONCRETE ( GUTTER) M 113 212. 00 23, 956. 00
231 (F) 731521 M NOR CONCRETE ( SI DEWALK) VB 30 757. 00 22, 710. 00
232 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MB 250 599. 00 149, 750. 00
233 731623 M NOR CONCRETE ( CURB RANP) VB 16 1, 300. 00 20, 800. 00
234 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9, 880 4.00 39, 520. 00
235 ( SF) 750002 M SCELLANEOUS | RON AND STEEL KG 22,221 4.00 88, 884. 00

( SEWER SYSTEM



03- 35554 Bl D245

03- ED- 50- 16 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15

02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
236 035543 Pl PE SUPPORT ( CREEK CROSSI NG EA 1 27,000. 00 27,000. 00
237 750010 MANHOLE FRAME AND COVER EA 3 151. 00 453. 00
238 (SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 630 53. 00 33, 390. 00
239 (SF) 750041 | SOLATI ON CASI NG KG 1, 800 20. 00 36, 000. 00
240 (S) 800386 CHAI'N LI NK FENCE (TYPE CL-1. 2, M 27 105. 00 2,835.00
VI NYL- CLAD)
241 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 370 42.00 15, 540. 00
242 (S) 800392 CHAI'N LI NK FENCE (TYPE CL-1. 8, M 190 62. 00 11, 780. 00
VI NYL- CLAD)

243 820108 DELI NEATOR ( CLASS 2) EA 69 40. 00 2,760. 00
244 035544 H GHWAY POST MARKER EA 4 42.00 168. 00
245 820151 OBJECT MARKER (TYPE L-1) EA 4 42.00 168. 00
246 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 1, 080 84. 00 90, 720. 00
247 (S) 035545 I RON FENCE M 140 525. 00 73, 500. 00
248 035546 I RON FENCE W TH HANDRAI LI NG ( TYPE B) M 32 524. 00 16, 768. 00
249 (SF) 049959 I RON FENCE W TH HANDRAI LI NG M 460 513. 00 235, 980. 00
250 ( SF) 049960 BARRI ER MOUNTED | RON RAI LI NG M 71 525. 00 37,275. 00
251 (S) 035547 BARRI ER MOUNTED | RON RAI LI NG ( TYPE B) M 510 525. 00 267, 750. 00
252 ( SF) 833085 Pl PE HANDRAI LI NG M 30 524. 00 15, 720. 00
253 (S) 833086 Pl PE HANDRAI LI NG (WALL TYPE) M 4 523. 00 2,092. 00
254 ( SF) 833088 TUBULAR HANDRAI LI NG M 241 210. 00 50, 610. 00
255 (F) 049961 TUBULAR BI CYCLE RAI LI NG M 150 315. 00 47, 250. 00
256 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI Fl ED) M 202 365. 00 73, 730. 00
257 035548 CONCRETE BARRI ER ( TYPE 26B) M 39 908. 00 35,412. 00
258 (SF) 839521 CABLE RAI LI NG M 258 51. 00 13, 158. 00
259 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 1, 100. 00 4, 400. 00
260 (S) 839555 END CAP EA 2 523. 00 1, 046. 00
261 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 4 1, 600. 00 6, 400. 00
262 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 5 1, 100. 00 5, 500. 00
263 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 1, 100. 00 3, 300. 00
264 (S) 839603 CRASH CUSHI ON ( ADI EM EA 8 21, 000. 00 168, 000. 00
265 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 52, 000. 00 52, 000. 00
266 (S) 035549 CRASH CUSHI ON (W DETRACC) EA 1 62, 000. 00 62, 000. 00
267 035550 PORTABLE CONCRETE BARRI ER ( TYPE 60K) M 390 209. 00 81, 510. 00
268 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 63 217.00 13,671. 00
269 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 060 270. 00 286, 200. 00
270 839705 CONCRETE BARRI ER ( TYPE 60E) M 13 500. 00 6, 500. 00
271 839712 CONCRETE BARRI ER ( TYPE 60SC) M 170 189. 00 32, 130. 00
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02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
272 035551 CONCRETE BARRI ER ( TYPE 60SE MODI FI ED) M 28 541. 00 15, 148. 00
273 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 292 334. 00 97, 528. 00
274 035552 CONCRETE BARRI ER ( TYPE 732B MOD) M 520 413. 00 214, 760. 00
275 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 29 600. 00 17, 400. 00
276 839723 CONCRETE BARRI ER ( TYPE 732B) M 26 580. 00 15, 080. 00
277 (F) 049962 CONCRETE BARRI ER ( TYPE 80 MODI FI ED) M 15 2,278.00 34, 170. 00
278 (F) 049963 CONCRETE BARRI ER ( TYPE 80SW MODI FI ED) M 45 2,370.00 106, 650. 00
279 (F) 049964 CONCRETE BARRI ER ( TYPE 80R MODI FI ED) M 9 2, 500. 00 22, 500. 00
280 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 510 42.00 21, 420. 00
281 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 11, 400 1.05 11, 970. 00
( SPRAYABLE)
282 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 980 2. 00 7, 960. 00
283 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 930 4.00 3, 720. 00
284 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 90 2. 00 180. 00
(BROKEN 1.83 M- 0.30 M
285 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 650 1.00 5, 650. 00
(BROKEN 10.98 M- 3.66 M
286 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 60 22. 00 1, 320. 00
287 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 60 105. 00 6, 300. 00
288 (S) 850122 PAVEMENT MARKER EA 1, 280 12. 00 15, 360. 00
( RETROREFLECTI VE- RECESSED)
289 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 337, 000. 00 337, 000. 00
290 (S) 035553 LI GHTI NG (CI TY STREET) LS LUMP SUM 128, 000. 00 128, 000. 00
291 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 429, 000. 00 429, 000. 00
292 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 131, 000. 00 131, 000. 00
293 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 30, 000. 00 30, 000. 00
294 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 29, 000. 00 29, 000. 00
295 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 19, 000. 00 19, 000. 00
296 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 183, 000. 00 183, 000. 00
297 (S) 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 229, 000. 00 229, 000. 00
298 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 222, 000. 00 222, 000. 00
299 035554 150 MM PVC CONDUI T ( PG&E) M 46 1,117.00 51, 382. 00
300 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
301 150846 REMOVE CONCRETE PAVEMENT MB 2.5 546. 00 1, 365. 00
302 (S) 519128 JONT SEAL ASSEMBLY (MR 100 MV) M 2.5 320. 00 800. 00
303 (S) 038477 POLYVI NYL CHLORI DE SEVER Pl PE M 1, 290 651. 00 839, 790. 00
304 999990 MOBI LI ZATI ON LS LUMP SUM 3, 500, 000. 00 3, 500, 000. 00

TOTAL 34, 985, 559. 40
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| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9, 000. 00 9000. 00 6, 500. 00 6500. 00 9, 000. 00 9000. 00

2 5, 000. 00 2700000. 00 8, 000. 00 4320000. 00 9, 550. 00 5157000. 00

3 50. 00 900. 00 30. 00 540. 00 39. 00 702. 00

4 20. 00 4000. 00 100. 00 20000. 00 30. 00 6000. 00

5 40. 00 40400. 00 10. 00 10100. 00 17.00 17170. 00

6 200, 000. 00 200000. 00 200, 000. 00 200000. 00 250, 000. 00 250000. 00

7 30, 000. 00 30000. 00 6, 000. 00 6000. 00 30, 000. 00 30000. 00

8 400. 00 400. 00 3, 000. 00 3000. 00 1, 000. 00 1000. 00

9 10, 000. 00 10000. 00 5, 000. 00 5000. 00 25, 000. 00 25000. 00
10 10, 000. 00 10000. 00 5, 130. 00 5130. 00 5, 130. 00 5130. 00
11 120, 000. 00 120000. 00 300, 000. 00 300000. 00 250, 000. 00 250000. 00
12 200, 000. 00 200000. 00 35, 000. 00 35000. 00 300, 000. 00 300000. 00
13 150, 000. 00 150000. 00 290, 000. 00 290000. 00 1, 400, 000. 00 1400000. 00
14 6. 00 11100. 00 8. 00 14800. 00 20. 00 37000. 00
15 20. 00 2000. 00 50. 00 5000. 00 55. 00 5500. 00
16 2,100. 00 8400. 00 4,500. 00 18000. 00 5, 000. 00 20000. 00
17 50, 000. 00 50000. 00 15, 000. 00 15000. 00 30, 000. 00 30000. 00
18 500, 000. 00 500000. 00 500, 000. 00 500000. 00 1, 000, 000. 00 1000000. 00
19 50. 00 1400. 00 90. 00 2520. 00 100. 00 2800. 00
20 30. 00 15000. 00 35. 00 17500. 00 25. 00 12500. 00
21 90. 00 90000. 00 6. 00 6000. 00 5. 00 5000. 00
22 80. 00 10400. 00 76. 00 9880. 00 100. 00 13000. 00
23 1.00 28700. 00 1.00 28700. 00 1.85 53095. 00
24 30. 00 3600. 00 30. 00 3600. 00 50. 00 6000. 00
25 90. 00 16200. 00 120. 00 21600. 00 100. 00 18000. 00
26 5.00 6350. 00 3.30 4191. 00 5.00 6350. 00
27 50, 000. 00 50000. 00 25, 000. 00 25000. 00 65, 000. 00 65000. 00
28 40. 00 246000. 00 20. 00 123000. 00 85. 00 522750. 00
29 250. 00 57500. 00 400. 00 92000. 00 450. 00 103500. 00
30 200. 00 1000. 00 1, 500. 00 7500. 00 2, 000. 00 10000. 00
31 1, 500. 00 6000. 00 1, 500. 00 6000. 00 2, 000. 00 8000. 00
32 250. 00 500. 00 2, 000. 00 4000. 00 2,500. 00 5000. 00
33 40. 00 2280. 00 115. 00 6555. 00 200. 00 11400. 00
34 100. 00 2400. 00 1, 100. 00 26400. 00 400. 00 9600. 00
35 10. 00 21000. 00 5.50 11550. 00 5. 00 10500. 00
36 14. 00 17080. 00 30. 00 36600. 00 25. 00 30500. 00
37 20. 00 1160. 00 50. 00 2900. 00 35. 00 2030. 00
38 400. 00 2000. 00 550. 00 2750. 00 300. 00 1500. 00
39 30. 00 8700. 00 30. 00 8700. 00 35. 00 10150. 00
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225000.
54000.
150000.
153000.
1000.
3120.
29000.
6400.
15000.
1050.
6600.
10400.
5000.
4800.
2600.
5200.
3200.
108000.
2000.
13200.
70200.
4600.
108000.
48300.

SUMMARY

5, 000.

125.
165.
145.
450.
1, 200.
450.
1, 500.
75.
60.

600.
20.
35.

100.

2, 500.
200.
5, 000.
180.
4, 000.
1, 750.
1, 200.
2, 500.
3, 200.
2, 000.
3, 500.
3, 500.
16.

1, 050.

130.
12.

OF

REMA/

180000. 00
1190. 00
600. 00
780. 00
10150. 00
1600. 00
15000. 00
1400. 00
30000. 00
9360. 00
4000. 00
7000. 00
2400. 00
10000. 00
12800. 00
144000. 00
3500. 00
21000. 00
187200. 00
2415. 00
35100. 00
57960. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

45. 00 3375
500. 00 2000
2,500. 00 2500
3. 00 14970
2.50 29500
40. 00 12800
75. 00 5475
5, 000. 00 5000
20. 00 4600
25.00 2025
250. 00 50000
250. 00 7000
2, 000. 00 40000
1, 900. 00 3800
600. 00 2400
1, 870. 00 84150
80. 00 28800
125. 00 375000
140. 00 23800.
1, 200. 00 1200.
86. 00 3354.
69. 00 20010.
275.00 4400
2, 800. 00 16800.
300. 00 2100
5, 000. 00 30000.
175. 00 9100
18, 500. 00 18500.
2,200. 00 8800
1, 200. 00 2400
1, 750. 00 7000
900. 00 3600
650. 00 46800
4,000. 00 4000
4, 000. 00 24000.
15. 00 175500.
1, 200. 00 2760
150. 00 40500
4.30 20769.

Bl D245
PACGE 18
02/ 09/ 06
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02/ 08/ 06 02/ 09/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 20. 00 4400. 00 55. 00 12100. 00 20. 00 4400. 00
80 50. 00 64000. 00 40. 00 51200. 00 35. 00 44800. 00
81 14. 00 47600. 00 13. 00 44200. 00 6. 30 21420. 00
82 1, 500. 00 9000. 00 2,000. 00 12000. 00 2,500. 00 15000. 00
83 500. 00 4000. 00 1, 500. 00 12000. 00 2,400. 00 19200. 00
84 500. 00 1000. 00 300. 00 600. 00 3, 000. 00 6000. 00
85 160, 000. 00 160000. 00 160, 000. 00 160000. 00 160, 000. 00 160000. 00
86 30, 000. 00 30000. 00 30, 000. 00 30000. 00 30, 000. 00 30000. 00
87 11, 000. 00 11000. 00 11, 000. 00 11000. 00 11, 000. 00 11000. 00
88 16, 000. 00 16000. 00 16, 000. 00 16000. 00 16, 000. 00 16000. 00
89 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00
90 90, 000. 00 90000. 00 90, 000. 00 90000. 00 90, 000. 00 90000. 00
91 60. 00 2862000. 00 66. 00 3148200. 00 76. 00 3625200. 00
92 4,000. 00 4000. 00 4,500. 00 4500. 00 4,500. 00 4500. 00
93 150. 00 277500. 00 150. 00 277500. 00 125. 00 231250. 00
94 100. 00 131000. 00 400. 00 524000. 00 125. 00 163750. 00
95 150. 00 601350. 00 70. 00 280630. 00 35. 00 140315. 00
96 60. 00 108000. 00 125. 00 225000. 00 130. 00 234000. 00
97 240. 00 5520. 00 200. 00 4600. 00 255. 00 5865. 00
98 60. 00 231480. 00 100. 00 385800. 00 100. 00 385800. 00
99 60. 00 11400. 00 150. 00 28500. 00 55. 00 10450. 00
100 100. 00 2100. 00 100. 00 2100. 00 250. 00 5250. 00
101 50. 00 6500. 00 30. 00 3900. 00 80. 00 10400. 00
102 60. 00 618000. 00 21.00 216300. 00 10. 00 103000. 00
103 200. 00 38000. 00 165. 00 31350. 00 100. 00 19000. 00
104 40, 000. 00 40000. 00 70, 000. 00 70000. 00 70, 000. 00 70000. 00
105 5. 00 70000. 00 1.25 17500. 00 10. 00 140000. 00
106 10. 00 16200. 00 6. 50 10530. 00 6. 00 9720. 00
107 100. 00 3200. 00 500. 00 16000. 00 1, 500. 00 48000. 00
108 1.00 6400. 00 1.25 8000. 00 1.20 7680. 00
109 20. 00 72400. 00 15. 00 54300. 00 14. 00 50680. 00
110 10, 000. 00 10000. 00 23, 000. 00 23000. 00 66, 000. 00 66000. 00
111 50, 000. 00 50000. 00 13, 000. 00 13000. 00 19, 000. 00 19000. 00
112 100. 00 2400. 00 410. 00 9840. 00 400. 00 9600. 00
113 2, 000. 00 12000. 00 1, 500. 00 9000. 00 1, 200. 00 7200. 00
114 30. 00 13200. 00 125. 00 55000. 00 120. 00 52800. 00
115 2.00 19200. 00 1.00 9600. 00 3.00 28800. 00
116 1.00 1600. 00 2.00 3200. 00 2.75 4400. 00
117 4.00 8680. 00 21.00 45570. 00 21.00 45570. 00
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118
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142
143
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149
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555500.
10400.
2025000.
19800.
260.
610.
13300.
5500.

0.
169200.
324000.
75000.
24000.
180000.
435000.
270000.
50000.
306000.
4719000.
1230300.
14400.
160000.
45000.
111600.
29600.
195000.
34500.
48000.
8000.
128000.
16000.
210000.
140800.
80.

SUMMARY

OF

. 00
.00
. 00

REMA/

1010000. 00
37440. 00
2475000. 00
42900. 00
143. 00
335. 50
7315. 00
3025. 00
0. 00
112800. 00
178200. 00
75000. 00
41400. 00
180000. 00
313200. 00
280000. 00
60000. 00
204000. 00
3971220. 00
820200. 00
12000. 00
72000. 00
33000. 00
265050. 00
35520. 00
97500. 00
17250. 00
14400. 00
3600. 00
72000. 00
40000. 00
239750. 00
204160. 00
14000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

225.00 6075
64, 000. 00 64000
7, 000. 00 14000
270. 00 45900
165. 00 660.
107. 00 1080700.
600. 00 31200.
110. 00 2475000.
55. 00 36300.
4.90 127.
4.90 298.
4.90 6517.
4.90 2695.
.00 0.
20. 00 22560.
2, 800. 00 453600.
1, 250. 00 62500.
2,200. 00 26400.
2,500. 00 150000.
3, 300. 00 287100.
280, 000. 00 280000.
55, 000. 00 55000.
575. 00 293250.
1, 094. 00 3971220.
725. 00 991075.
1, 500. 00 18000.
1, 350. 00 108000.
415. 00 62250.
4, 060. 00 377580.
14. 00 41440.
200. 00 130000.
585. 00 67275.
630. 00 100800.
120. 00 4800.
4, 300. 00 68800.
650. 00 10400.
3, 450. 00 241500.
60. 00 211200.
6, 300. 00 12600.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

03- 35554

03- ED- 50- 16

02/ 08/ 06

10,

20,

000.
300.
400.
200.
000.
100.
600.
800.
760.
000.
000.
170.
380.
000.
000.
280.
300.
230.
240.
200.
200.
200.
200.
300.
300.
400.
800.

1196.
559000.
191844.
388000.

9800.

82650.
16530.
110000.
21300.
4000.
7600.
20000.
128000.
348000.
184000.
152000.
3000.
29000.

5780.

224200.

84000.
8000.
3360.
36000.
27600.

6960.

1200.

2400.

1800.

2600.

9000.

16200.
76000.
152000.

SUMMARY

5, 200

5, 300.
200.
600.
130.
150.

50.
400.
550.
880.

4, 000.

1, 000.
210.
480.

2, 900.

4, 700.
350.
290.
210.
100.

1, 800.
400.
200.
280.
120.
500.
800.

OF

00
00
.00

REMA/

2990.
642850.
211028.
388000.

19600.
90915.
16530.
58300.
14200.
6000.
4940.
150.
64000.
232000.
126500.
176000.
6000.
29000.

7140.
283200.
121800.

37600.
4200.
34800.
25200.
2900.
1800.
800.

1800.

3640.

3600.

27000.
152000.
988000.

NI NG BI DDERS

4,500
275
545
275

400
2,350
3, 500

5, 500.
190.
600.
125.
150.

42.
450.
5365.
470.
610.
465.
150.
445,

4, 500.

260.
650.
650.
270.
280.

40.

.00
.00
.00

2392.
559000.
191844.
436500.

9800.

90915.
8265.
60500.
13490.
6000.
4750.
150.
53760.
261000.
123050.
94000.
915.
13485.

5100.
262550.
189000.

36000.
3300.
65400.
33000.
7540.
650.

1300.

2430.

3640.

1200.

21600.
446500.
665000.
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

03- 35554
03- ED-50- 16
02/ 08/ 06

329000.
540000.
0.
20000.
12000.
155000.
208000.
3800.
36000.
36000.
18000.
18000.
34000.
89000.
120000.
7000.
23200.
43200.
90000.
190000.
142500.
24750.
1400.
9100.
4900.
3390.
21000.
300000.
24000.
98800.

SUMMARY

80, 000.

20, 000.

11, 000.
13, 000.

OF

REMA/

9600.
139500.
19200.
30000.
80000.
96000.
338400.
570000.
0.
20000.
12000.
341000.
338000.
3420.
34200.
31200.
32400.
43200.
34000.
89000.
144000.
2300.
4176.
30600.
63750.
213750.
161500.
28050.
1700.
11050.
5950.
6780.
25500.
210000.
25600.
34580.

NI NG BI DDERS

432400.
816000.
0.
44000.
19200.
403000.
520000.
2470.
38700.
50400.
41400.
61200.
56100.
160200.
208000.
2400.
5568.
39600.
63750.
166250.
139650.
33660.
2140.
11700.
7420.
17515.
15000.
198750.
28800.
39520.
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| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

03- 35554
03- ED-50- 16
02/ 08/ 06

222210.
30000.
4500.
6300.
18000.
1350.
22200.
11400.
4830.
200.
200.
97200.
70000.
32000.
552000.
56800.
331500.
18000.
3200.
108450.
150000.
121200.
9750.
77400.
4000.
4000.
8000.
7500.
6000.
120000.
45000.
20000.
124800.
12600.
243800.
3900.
68000.
14000.
204400.

SUMMARY

OF

REMA/

149500. 00
21300. 00
178500. 00
4500. 00
800. 00
78325. 00
37500. 00
113120. 00
22620. 00
12900. 00
14000. 00
400. 00
2900. 00
15750. 00
6900. 00
280000. 00
65000. 00
45000. 00
58500. 00
22050. 00
381600. 00
14300. 00
115600. 00
19600. 00
87600. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3.00 66663
34, 000. 00 34000
1, 400. 00 4200
30. 00 18900
20. 00 36000
182. 00 4914
55. 00 20350
70. 00 13300
38. 00 2622
40. 00 160
40. 00 160
86. 00 92880.
885. 00 123900.
735. 00 23520.
925. 00 425500.
1,125. 00 79875.
578. 00 294780.
377.00 11310.
520. 00 2080.
140. 00 33740.
375. 00 56250.
500. 00 101000.
500. 00 19500.
130. 00 33540.
3, 500. 00 14000.
200. 00 400.
700. 00 2800.
3, 100. 00 15500.
2, 300. 00 6900.
22,000. 00 176000.
60, 000. 00 60000.
25, 000. 00 25000.
280. 00 109200.
600. 00 37800.
300. 00 318000.
2,650. 00 34450.
340. 00 57800.
1, 000. 00 28000.
300. 00 87600.
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| TEM

274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303

304
TOT

03- 35554

03- ED- 50- 16
02/ 08/ 06
SECOND

BI D AMOUNT
800. 00 416000. 00
700. 00 20300. 00
800. 00 20800. 00
800. 00 12000. 00
1, 000. 00 45000. 00
1, 200. 00 10800. 00
50. 00 25500. 00
2.00 22800. 00
2.00 7960. 00
2.00 1860. 00
2.00 180. 00
2.00 11300. 00
50. 00 3000. 00
20. 00 1200. 00
20. 00 25600. 00
300, 000. 00 300000. 00
250, 000. 00 250000. 00
150, 000. 00 150000. 00
100, 000. 00 100000. 00
100, 000. 00 100000. 00
20, 000. 00 20000. 00
50, 000. 00 50000. 00
250, 000. 00 250000. 00
220, 000. 00 220000. 00
300, 000. 00 300000. 00
500. 00 23000. 00
.00 0. 00
1, 000. 00 2500. 00
1, 000. 00 2500. 00
700. 00 903000. 00
3, 800, 000. 00 3800000. 00

38, 835, 620. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
480. 00 249600. 00
380. 00 11020. 00
695. 00 18070. 00
2,600. 00 39000. 00
3, 000. 00 135000. 00
2,600. 00 23400. 00
61. 00 31110. 00
1.60 18240. 00
2. 40 9552. 00
4.70 4371. 00
1.00 90. 00
1.00 5650. 00
72.00 4320. 00
45. 00 2700. 00
16. 00 20480. 00
270, 000. 00 270000. 00
220, 000. 00 220000. 00
100, 000. 00 100000. 00
100, 000. 00 100000. 00
55, 000. 00 55000. 00
25, 000. 00 25000. 00
45, 000. 00 45000. 00
200, 000. 00 200000. 00
200, 000. 00 200000. 00
21, 000. 00 21000. 00
30. 00 1380. 00
.00 0. 00
1, 000. 00 2500. 00
675. 00 1687. 50
1, 100. 00 1419000. 00
4, 000, 000. 00 4000000. 00

40, 506, 936. 90

NI NG BI DDERS
FOURTH

Bl D AMOUNT
500. 00 260000
400. 00 11600
550. 00 14300.
1, 500. 00 22500.
1, 500. 00 67500.
1, 500. 00 13500.
60. 00 30600
1.50 17100.
2.30 9154.
4.60 4278.
1.00 90.
1.00 5650.
70. 00 4200.
40. 00 2400.
15. 00 19200.
267, 000. 00 267000
255, 000. 00 255000
125, 000. 00 125000
136, 000. 00 136000
30, 000. 00 30000
30, 000. 00 30000
20, 000. 00 20000
225, 000. 00 225000
215, 000. 00 215000
225, 000. 00 225000
125. 00 5750
.00 0.
840. 00 2100
1, 250. 00 3125
3, 350. 00 4321500
4,700, 000. 00 4700000

49, 409, 633. 30
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